

| NOZZLE SCHEDUL |      |        |      |       |             |              |       |  |
|----------------|------|--------|------|-------|-------------|--------------|-------|--|
| ITEM           | SIZE | RATING | TYPE | MATL. | PROJ.<br>IN | PROJ.<br>OUT | REMAR |  |
| А              | 4"   | N.P.T. | W.F. | C.S.  | STD.        | STD.         | -     |  |
| В              | 2"   | N.P.T. | M.F. | C.S.  | STD.        | STD.         | -     |  |
|                |      |        |      |       |             |              |       |  |



| <u>NC</u><br>А.                              | DTES:<br>Quantity:   | APPROVAL FOR CONSTRUCTION<br>SCHEDULE A - MASTER TERMS &<br>CONDITIONS OF SALE*  | SALES O  |   |
|--|--|--|--|---|
| B.<br>C.<br>D.<br>E.<br>F.<br>G.<br>H.<br>I. | Material: H.R. Carbon Steel.<br>Design Pressure: Atmospheric.<br>Design Temperature: Ambient.<br>Built & labeled per U.L. #58, UL 1746 and ACT100 specs.<br>Exterior: Blast & apply min.100 mils DFT Fiberglass.<br>Seal welded striker plates under all openings.<br>All fittings to be protected for shipment.<br>Customer to verify nozzle sizes, locations and quantities. | *All pages of this Schedule A are<br>incorporated by reference and are a part of<br>the additional terms of the Master Terms &<br>Conditions of Sale.<br>www.newberrytanks.com/masterterms.pdf | APPROVED AS DRAWN.  APPROVED WITH NOTED CHANGES, CONSTRUCTION WILL BE SCHEDULED WHEN SIGNED DRAWING AND CONFIRMED ORDER ARE RECEIVED. SIGNATURE: DATE: | VESSEL DESCRIPT<br>8000 Gallon<br>CUSTOMER:<br>-<br>DATE: S |

This drawing may contain <u>CONFIDENTIAL</u> information and is intended only for the use of the specific individual(s) to which it is addressed.

C:\Users\GregParr\Newberry Tanks & Equipment, LLC\FileShares - Documents\\_NTC\_Autocad\\_Standard Drawings\\_Website Drawings\ACT100 Tanks\No Manways\NB08000DWA096250.dwg, 2/15/2019 4:28:05 PM, DWG To PDF.pc3



## LEFT SIDE